

Proposal for Next Level HealthCare Software

Deployment By:

Omninos Technologies

International Pvt Ltd



(Top Rated App Development Agency)

Consultation| Strategy| Design| Development| Deployment

Contents

PROPOSAL FOR Online Medical Software APP DEVELOPMENT

CONTENTS	1
DISCLAIMER	3
COVER LETTER	4
INTENDED AUDIENCE AND STAKEHOLDERS	5
LIST OF SCREENS FOR MOBILE APP FOR Online Medical Software	5
FUNCTIONAL MODULES OF THE APPLICATION	6
FUNCTIONAL MODULES ADMIN PANEL	7
SUPPORTED VERSIONS AND PLATFORMS	10
ESTIMATE FOR Online Medical Software APP DEVELOPMENT	10
ESTIMATE FOR Online Medical Software APP DEVELOPMENT	10
ESTIMATE FOR Online Medical Software ADMIN PANEL AND WEB-SERVICES DEVELOPMENT	10
MILESTONES AND PAYMENT TERMS	11
LIST OF ASSUMPTIONS	11
MAINTENANCE AND SUGGESTIONS	12
MAINTENANCE	12
INTELLECTUAL PROPERTY RIGHTS	12
MANAGEMENT APPROACH	12
MOBILE APPS DEVELOPMENT METHODOLOGY	12
REQUIREMENTS' GATHERING APPROACH	15
DESIGN APPROACH	16
DEVELOPMENT APPROACH	17
TESTING METHODOLOGY	18
COMMUNICATION APPROACH AND ESCALATION ROUTES	19
COMMUNICATION PLAN	19
ESCALATION ROUTES	20
RISKS AND MITIGATION PLANS	21
CLIENTS' LIST (PARTIAL)	22
CLIENTS' TESTIMONIALS (PARTIAL)	22
CORPORATE OVERVIEW	24

Disclaimer

This document is the proprietary and exclusive property of Omninos except as otherwise indicated. No part of this document, in whole or in part, may be reproduced, stored, transmitted, or used for design purposes without the prior written permission of Omninos

The information contained in this document is subject to change without notice.

The information in this document is for information purposes only. Omninos disclaims all warranties, express or limited, including, but not limited, to the implied warranties of merchantability and fitness for a particular purpose, except as provided for in a separate software license agreement.

Cover letter

Hi,

Greetings from City Beautiful, Chandigarh!

Omninos is pleased to provide its response to the requirement floated by you.

The response proposes a technical approach and a process approach for the business requirements presented. Commercials have been very transparently arrived-at, from detailed effort estimates available in this proposal.

As per our standard practice, we have made an attempt to be specific and to-the-point, instead of being verbose and generic. Our focus has been to truly address the requirements in a way that we feel would genuinely assist App in its development initiative.

Thank you for your attention, we hope that you find our proposition interesting. Whether our proposal is successful or not, we would appreciate your feedback on our response.

Warm Regards,
Munish kumar

Supported Versions and Platforms

Platforms	Versions
Android, iOS & Web Control	Flutter Development using Dart Coding
For App Platform	Complete Flutter Dart based
For Web Platform	NextJs for Frontend and Nodejs for Backend
Orientation support	Landscape and Portrait Mode
Back-end Programming	Node.js express js with Mongo DB
Offline/Online support	Online and Offline Support

Table 3: Supported Versions & Platforms

FEATURES AND FUNCTIONALITY:

1. Executive Overview

- a) The HK Healthcare Platform is a full-scale, integrated digital healthcare ecosystem designed to digitally transform how patients, doctors, hospitals, vendors, and emergency services interact.
- b) The platform unifies OPD, IPD, diagnostics, pharmacy, home healthcare, logistics, ambulance, and insurance workflows into a single, scalable system with enterprise-grade security, real-time operations, and future-ready architecture.
- c) This is not a greenfield experiment.
We have already built and deployed a live healthcare platform – HealthKangaroo.com, and we are now rebuilding it with a modern, high-performance technology stack to support scale, compliance, and long-term growth.

2. Product Maturity & Proven Capability

- d) Existing Platform:
- e) Product Name: HealthKangaroo
- f) Current Live Version: PHP-based architecture
- g) Status: Successfully developed, deployed, and validated in real healthcare workflow.
- h) Current Upgrade (Next-Gen Build):
- i) We are actively re-engineering the platform using modern, scalable technologies:
- j) Backend: Node.js (Microservice-ready, API-first)
- k) Web Frontend: Next.js (SEO-optimized, SSR, blazing fast)
- l) Database: MongoDB (Flexible, schema-efficient for healthcare data)
- m) Mobile Apps: Flutter (Single codebase for Android & iOS)
- n) Architecture: Modular, cloud-ready, horizontally scalable
- o) This ensures:
- p) Higher performance
- q) Better scalability
- r) Easier feature expansion
- s) Long-term maintainability

3. Platform Modules (Complete Ecosystem)

3.1 Patient App

- t) Online & offline doctor consultations
- u) Video & chat consultations
- v) Home nurse booking
- w) Lab test booking & report access
- x) Pharmacy orders & delivery
- y) Hospital bed booking (OPD/IPD)
- z) Ambulance & emergency booking
- aa) Wallet, payments & refunds
- bb) Medical history & prescriptions
- cc) Family profiles

3.2 Doctor App

- dd) Doctor onboarding & verification
- ee) Slot & availability management
- ff) Online consultation (video/chat)
- gg) Prescription generation
- hh) Patient history access
- ii) Earnings & payouts
- jj) Reviews & performance analytics

3.3 Vendor App (Nurse / Lab / Pharmacy)

- kk) Nurse hourly & shift bookings
- ll) Lab test & package management
- mm) Sample collection workflows
- nn) Pharmacy inventory & order management
- oo) Order acceptance, fulfillment & reports
- pp) Vendor earnings dashboard

3.4 Hospital App

- qq) Hospital onboarding & verification
- rr) OPD & IPD management
- ss) Bed inventory (ICU, general, oxygen)
- tt) Hospital doctor mapping
- uu) Admission & discharge workflows
- vv) Billing & insurance tagging

3.5 Ambulance App

- Emergency request handling
- Nearest ambulance auto-assignment
- GPS live tracking
- Priority & free-ambulance logic
- Hospital pre-alert system

3.6 Admin Panel (Command Center)

- User & role management
- Doctor/vendor approvals
- Pricing & commission control
- Order & appointment monitoring
- Emergency oversight
- Analytics & reporting
- Audit & compliance logs

4. Technical Architecture

Core Technology Stack

- **Backend:** Node.js (REST + future GraphQL support)
- **Frontend (Web):** Next.js
- **Mobile:** Flutter
- **Database:** MongoDB
- **Video:** WebRTC
- **Notifications:** Firebase (Push, SMS, Email)
- **Cloud:** AWS / GCP

- **Security:** JWT, RBAC, encryption

Architecture Highlights

- Microservice-ready backend
- API-driven communication
- Horizontal scaling support
- Modular deployment
- CI/CD friendly

5. Security, Compliance & Reliability

- End-to-end data encryption
- Role-based access control
- Secure authentication & authorization
- Audit trails & activity logs
- HIPAA / GDPR-ready architecture
- Automated backups & disaster recovery
- High availability & monitoring

6. Development Methodology

- Agile sprint-based execution
- Clear milestones & weekly progress updates
- Internal QA & UAT cycles
- Performance & load testing
- Staging + production environments

7. Delivery Timeline (Guaranteed)



Total Duration: 3 Months (Guaranteed Delivery)

Month 1

- Architecture finalization
- Backend core services
- Database modeling
- Admin panel foundation

Month 2

- Mobile app development (Flutter)
- Doctor, vendor & hospital workflows
- Payment & notification integration

Month 3

- Ambulance & emergency flows
- End-to-end testing
- Security hardening
- Production deployment

Delivery is non-negotiable and will be completed within 3 months under all circumstances.

8. Commercial Terms

Project Cost & Payment Schedule

- **₹2 Lakhs** – Payable First month to Kick Start
- **2 Lakhs** – Payable after 45 days of work where we will finish ADMIN PANEL and Web frontend functionality
- **₹3 Lakhs** – Payable API and App work finishing **and successful project completion**

Project Timeline

Project Start Date: 11 February 2026

Project End Date: 17 May 2026

Total Duration: 3 Months and 6 Days

Project Development Team

The following professionals will be assigned to and responsible for executing the project:

Frontend & Mobile Application (Flutter):

***Haris Alvi* – Senior Flutter Developer & CTO**

Backend Development:

Sagar Singh

UI/UX Design:

Pankaj Kumar

Aakashdeep Jassal

This structure ensures:

- Shared responsibility
- Transparent delivery milestones
- Zero financial ambiguity

9. Post-Delivery Expectations & Partnership

After successful delivery, we expect:

- Long-term collaboration
- Continued feature enhancements
- Appreciation in the form of future projects
- Professional references and referrals

We believe strong products are built on **trust, results, and long-term partnerships**, not just one-time deliveries.

10. Why This Proposal Stands Out

-  Already built & launched a real healthcare platform
-  Deep understanding of healthcare workflows
-  Modern, scalable tech stack

-  Guaranteed timelines
-  Enterprise-grade security & compliance
-  Long-term product mindset

11. Final Statement

The HK Healthcare Platform is designed to become a digital backbone for modern healthcare delivery—covering outpatient care, inpatient management, diagnostics, logistics, emergency response, and insurance workflows.

With proven experience from HealthKangaroo, modern architecture, and strict delivery commitments, this project is positioned for speed, stability, and long-term success

List of Assumptions

1. We would use Flutter code for development of ios Android Version.
2. It is assumed that the target devices listed in the document with the supported versions are final.
3. It is assumed that the features listed for App are final. Scope additions if any will follow a formal gap analysis process and be communicated to the client with respect to additional commercial ramifications.
4. The development and delivery is completely owned by the Omninos team and as such there are no external/client dependencies for any tasks. The client simply needs to approve (or disapprove) the submitted design upon which the Omninos team will take corrective actions to rectify the defects and incorporate the suggestions.
5. It is assumed that all queries emanating from the Omninos development team shall be answered within the next 24 hours by the client unless Omninos has prior knowledge of client unavailability for a specified duration of time. A revert exceeding 24 hours will have a delay in the delivery of the project and the same will be communicated to the client well in advance.
6. It is assumed that there will be no deviations from the process outlined in the document unless explicitly by

the client well in advance.

7. It is assumed that once the scope document is signed off it will form the basis for further design, development and delivery of the project. Any feature outside the scope will be treated as change and
8. billed to the client separately. Depending upon the scope change, there will be an impact on the delivery dates of the application.
9. The payments will be staggered on various milestone deliveries. For example, if the UI Navigation for iPhone is approved, the payment for the milestone should be immediately released by the client for further work to continue.
10. Timeline will be counted once we get the Scope of work freeze for the Mobile App.

Maintenance and Suggestions

Maintenance

6 Months Omninos Warranty on following:

Bug in the original code developed by Omninos for you!

Any feature not working according to specification approved as scope.

As part of the warranty, your application/ will be fixed and resubmitted/uploaded to App stores/Servers without any extra charge.

: Warranty applies to only the code developed by Omninos for you. Third party libraries, SDKs, Code modules are not covered under warranty as we have little or no control over them. Warranty covers only OS/CMS versions that were actual on the date when application/ was released.

We charge monthly charges like 10k after either 50,000 users cross or 6 Month up to 1 lakh users. 25,000 INR per Month when users crossed 1 Lakh to up to 2 Lakh.

Intellectual Property Rights

Omninos is under obligation not to use the materials produced in the course of order fulfillment for execution of orders of other clients.

All material produced by Omninos in the course of order fulfillment like source code, data structures, documentation, design options, etc. will be transferred to a Customer after confirmation of the successful receipt and project completion.

Management Approach

Mobile Apps Development Methodology

At Omninos, our goal is not only to deliver applications, but to create success for our clients by following processes that are reliable and repeatable. We follow an agile methodology which has led to success for our clients over the past. This methodology is specially targeted towards offshore development where changes are frequent and the stakeholders are geographically distant. We also understand that many outsourcing projects need to collaborate with the processes defined by the client and have perfected our methodology over numerous projects with various customizations tailored for specific client requirements.



Figure 1: Development Methodology

Initial Consultation

A project involves various steps for an organized execution. Initial consultation is the first and foremost step where the client discusses his requirement with the company personnel. The client gets an opportunity for gathering information such as total cost, experience and various other details he requires before handling the project. The personnel provide proper details to clarify all the doubts of the consultant.

Requirement Gathering

After all these initial procedures, the exact requirement of the client is gathered. He provides detailed information about his needs and the way he wants the whole application suite to be developed. The company understands all

the details minutely and commence with the project

SRS Freeze and Approval

SRS or Software requirement specification is written by experienced top management people. After creating the SRS, it is provided to the client. He goes through the whole SRS; checks if it is similar to what he actually wants; makes changes if needed and finally approves it.

Dynamic Wireframes

The SRS is provided to the development team. The team of expert developers gathers information from the SRS and creates dynamic wireframes. The development process is handled very carefully and the wireframe is set according to the requirement.

Initial Design

After approval of the SRS, the developer provides the wireframes to the designer. The designer adds colors, themes, sets the alignment, incorporates icons, and creates a visually attractive Mobile App. The design is created taking care of the preference of the client.

Feedback and Changes

When the initial design is ready, it is sent to the client for feedback. The client minutely reviews all the parameters and provides a list of changes which are necessary or not up-to-the-mark. The final changes are incorporated by the development and the design team.

Design Approval

The final design is created after all the changes and updates asked by the client are implemented. The design is then approved with the client's consent. After the design is approved by the client, the process of coding and testing is initialized.

Managed, committed and secured coding

The development team with their shrewd knowledge and expertise starts with the coding process. They manage the whole process of coding. The whole process is secured using role based access to the SourceSafe repository and artifacts of the project.

Unit testing

Unit testing is an important activity at the developer end where each feature or module developed by the developer is unit tested on defined parameters and guidelines before it is submitted to the QA for the validation process.

Integration testing

Once the QA has validated the features and functionalities of the application in isolation i.e. focussing on just the feature and not necessarily the flow for the entire application, the development team along with the project managers of different streams carry out the integration activities for all the developed and tested modules including web services integration.

Device testing

Device testing includes installation of the tested application on separate devices to validate that the behavior, navigational and layout elements are compatible with the most popular devices that are designed for support.

Acceptance testing and Exit Criteria

When the QA team is confident of a bug free application, the Project Manager creates the necessary release bundles/packages which is sent to the client for installation on their own device and test the following aspects of the application to their complete satisfaction:

- User Interface Design
- UI Navigation
- Business Functions as per the frozen scope document
- Ease of Uninstallation and Reinstallation of the application
- Optimal Memory consumption and memory de-allocation after the application is shut down on the respective devices

Optionally, the client may form a joint session over WebEx with the Omninos team and go through each screen and functionality so that evident issues are transparently conveyed to both parties instantly and saved on multiple iterations.

Once the client is fully satisfied with the behavior and functionality of the application, the client must sign-off the UAT document. This also signifies the **exit criteria** for the Omninos development team which means that no further work shall be carried out on the application suite.

Final payment

After the completion of the project and a signed off UAT, the final payment is made by the client. In every step, the developer takes formal approval from the client so that there is no ambiguity and any point of contention while making the final payment.

Support

Omninos shall provide a **6 months bug free support** after the App gets LIVE. We shall take care of any bugs or issues caused during that period within the defined scope of work.

After 12 months App support we may enter into an annual maintenance contract for future upgrades and small enhancements not exceeding 72 hours for a nominal fee. The cost of the AMC shall be provided separately if required.

Requirements' Gathering Approach

The key objective of this first phase which we also term as the Discovery Phase is to ensure that a comprehensive set of functional and non-functional requirements have been assimilated if they are not available. We also ensure that these requirements are understood by both our technical team and our client to guarantee that the requirements communicate completely without ambiguity.

During this interaction the following activities will be performed:

- a) The Technical Lead or the Project Manager will acquire understanding of the business domain and will document entire functionality in the requirement document, if not available.
- b) Requirements shall be analyzed for completeness (all requirements have been captured and documented as use cases), testability (requirement is not ambiguous and it is possible to write test cases), usability (functionality provided by the use case is easy to use), validation (any validation of user inputs needed) and business rules.
- c) Feasibility of each requirement will be analyzed and implementation notes provided by Tech lead or Project Manager for difficult features. The effort estimate is compared with the expected timeframes for a successful delivery.
- d) If required, prototypes/mock-ups will be created for various features to bring more clarity to the requirements.
- e) In collaboration with clients, requirements will be prioritized from a business perspective for targeted development and testing efforts.

The resulting deliverables from the requirements evaluation are –

- Updated use case document
- Seek Reference App links for the Design Phase
- Updated functional document, if required

Design Approach

In conjunction with the requirement, the Omninos Technical Lead and Sr. Graphic Designer will take care of the designing of the App/Apps. A modular approach to the detailed design will be taken in the design process to allow

development tasks for those approved components to commence while design on the remaining components is completed.

The key activities performed during this phase are:

- ww) **Wire-framing and Paper Prototyping** – Paper prototyping will save us lots of time. Much like any design or illustration process, having iterations in our design would allow us to explore a wider variety of design options to a deeper degree. And with paper prototyping there will be less “risk”, less attachment to a scrap of paper than a polished Photoshop file. We will be able to re-order, add or delete screens until the flow is right.
- xx) **UI Design** – Once we’ve fine-tuned our paper prototypes, we shall then bring those sketches to life in Photoshop.
- yy) **Storyboard** – Creation of a simulation of the iPhone app with a full-color UI.

The resulting deliverables from the requirements evaluation are:

- Completed Photoshop Files (PSD’s)
- 2 Sets of Designs for the client to choose the best one for the Development stage.

Development Approach

All the Mobile developer/s working on the App/s adhere to our best practices in Coding, Version Control, Unit testing and bug fixes.

- a) **Initial Development** - Creation of the back-end functionality including database design, social integrations, and architecture by the iPhone developer.
- b) **Alpha Build** - Development of an iPhone app prototype, which is fully functional in our simulator.
- c) **Beta Build** - The iPhone developers create a fully functional app that is delivered to real mobile devices for further testing and optimization.
- d) **Final Build** - Completed and polished app is delivered to you and to appropriate app stores.

Coding Structure

- o Coding guidelines for manual inspection of the code
- o Checklists for all parts of the code and database design

Version Control

- o All source code is a part of version control from day-one
- o Best practices for branch and tag creation
- o Experience with multiple source control systems like SVN (SubVersion)

Bug Reporting and Resolution

- o All bugs, enhancements and changes are tracked with Issue Management systems like Mantis, or any other depending on clients preference if any.

Security Model

We take stock of the data collected and retained in SVN on a daily basis.

- o Use of transit encryption for usernames, passwords, and other important data.
- o We don't store the passwords in plaintext.
- o If we're dealing with financial data, health data, or kids' data, then we understand applicable standards and regulations. We also adhere to legal or government stipulated guidelines for securing such sensitive data as per the recommendations and guidelines.
- o Generation of credentials is done securely.

Backup

- o Backups are part of integrated System administration services and are taken on a daily basis as part of our disaster recovery plan
- o Nightly backups of source code repository

Testing Methodology

Our testing methodology is in complete synchronization with the development methodology. We usually follow a TDD (Test Driven Development) methodology to ensure minimal bugs in the final code base.

For the phase of the Mobile Apps development, we have corresponding Quality Assurance activities with precise deliverables shared as important milestones such as UI Navigation, Interim Release and Final Release of the application. This has the advantage of having a quality check at each deliverable from the development phase. It also ensures that our testing activities run in parallel as much as possible to the development, so we get a quicker time to deploy and go to market.

API Testing

We have experience with API testing using XML-RPC, SOAP and REST protocols. We have worked with both XML and JSON transport in REST services. For functional testing of SOAP and XML-RPC interfaces we have used SOAP UI toolkit as well as custom frameworks in Java and Ruby. In order to create different response scenarios we refer to the API documentation and specifications. We also use tools such as wget or poster (a Firefox browser plugin) to send raw and understand/verify the response structure.

UI Testing

We approach UI testing with a focus on usability and navigational verification and UI aesthetics. In a project, we design the test cases in parallel with the development effort and first execute the tests manually.

Testing Strategy followed during Mobile App Development Cycle:

1. Initially we review the business requirements (BRS), understand use cases, analyze architecture and understand the quality objectives of the organization.
2. Based on the needs, QA strategy identifies the right QA process to fit the organization needs, a Test Plan, Business Scenar identification, Functional Automation Framework Design and a Performance Benchmarking Design where applicable.
3. Once a project development starts by developers, at the same time the QA team takes every requirement from the SRS and creates one or more test cases for each corresponding requirement.
4. QA Team prepares User Acceptance test cases and test scripts based on use cases.
5. The QA Team also prepares Unit test cases and test scripts based on SRS.
6. QA Team prepares integration test cases and test scripts based on functional requirements document of project.
7. Our developed App coding should be OS platform compatible. QA engineer starts OS device compatibility testing. QA engineers test the Mobile App on different devices as specified in SOW.
8. The QA Team also tests the Application in regards to security. This is called security testing. Security testing confirms that the developed Application or project can only be accessed by the authorized person, so that authorized person can only access the functions available to their security level. Security testing also confirms the code conversion between client process and server process to prevent third party access. This is called encryption/decryption.
9. Regression testing is also done by QA team to ensure that reported bugs/defects have been completely fixed by developers without affecting any other part of the build
10. Finally the User Acceptance Testing (UAT) is done. It is done to ensure that the client/user approves the product or not. UAT of application is done by the client/user to ensure the fulfillment of his expectations or requirements. Here UAT test cases and scripts prepared by the QA team are executed, but they must be run by actual users of the Apps. Once the users test the application/site and approve it, then it can be moved into production and go live.

11. We use the Mantis Bug Tracker for bug tracking for all the Mobile Applications.

Communication Approach and Escalation Routes

The importance of communication cannot be overemphasized in the outsourcing scenario, especially in the 'offshore' segment of the engagement.

Communication Plan

As part of the project processes, the Project Lead also publishes a communications plan. The communications plan will indicate the frequency and the method of reporting to the stakeholders. We emphasize on regular communication between onsite team and offsite team. Current status of QA life cycle can be seen anytime at the project portal. The BR team will be in daily touch with the OI team on face to face meetings/phone calls/IM'/Email. Project calls happen on an as and when needed basis but we recommend at least one comprehensive project call every week where stakeholders from both sides should be on a call to discuss project progress, issues. An example communication plan is provided below:

Meeting	Participants	Communication channel	Frequency	Responsibility
Project Calls	Need based	Meeting/TeleConference	Need based	Both Teams
Weekly Status Report	TBD	Email/Tele conference	Weekly	Project Manager
Program Status Check	Client Contact, Program Mgr	Tele-Conference	Monthly	Project Manager

Table 6: Communication Plan

Note: It is critical to the success of a project that a SPOC (Single Point of Contact) be nominated from both the teams so that the communication is smooth and does not carry the unnecessary overheads of complex communication matrix.

Escalation Routes

In spite of our diligence and best efforts to be available for all communications at all times, there are instances beyond our control (such as absence of a key stakeholder or oversight on the part of Omninos team or the customer) due to which the fluid progress of the project as per the project plan gets stuck. In such cases we propose an escalation path through the stakeholder hierarchy so that the continuity is not compromised at any stage of design, development or delivery.

The following table lists the names and designations of people to whom an issue or a query may be escalated to under such circumstances:

#	Name	Designation	Email ID	Skype ID
1	Munish kumar	CEO and Founder	Will be shared	Will be shared

2	Gunjan Sharma	CO Founder & Director	Will be shared	Will be shared
---	---------------	-----------------------	--------------------------------	----------------

3	Haris Alvi	CTO	Will be shared	Will be shared
4	Purvika Rautela	Business Analyst	Will be shared	Will be shared
5	Sagar Singh	Backend Development	Will be shared	Will be shared
6	Pankaj Kumar	UI/UX Design	Will be shared	Will be shared
7	Aakashdeep Jassal	UI/UX Design	Will be shared	Will be shared
8	Amar Gupta	Helping Hand for Nextjs and Nodejs Team	Will be shared	Will be shared

Table 7: Escalation Routes

Note: The escalation points are listed in order and should be followed as such. Just in case a person cannot be contacted you may escalate to the next person in the list. We will try and have the resolution for you in the next 24 hours from the time of escalation

Risks and Mitigation Plans

1. It has been our experience that during the course of development, sudden version upgrades are released from the Facebook or Twitter team thus making the existing code redundant or candidates for simultaneous

upgrades. In such scenario, we will take the changes in the respective APIs on a case to case basis and apprise the client with the extra billable effort beyond our control.

2. There may be frequent change during the course of development. If the changes are substantial i.e. greater than 5, we will compile them separately and mark it for phase 2 of the project so that the current development effort is not stalled or delayed.
3. We at Omninos have backup resources in the eventuality of a key resource leaving suddenly so that the impact on the progress of the project is minimal. However, a negative impact will be there nevertheless and we will transparently communicate this to the client with new timelines. There will be no extra charge billable to the client in this case,
4. All staging / production servers shall be procured and provided by the client well in advance for testing and Go Live. The cost of all such hardware and software including installation and configuration costs will be borne by the client. If
5. If the application requires purchase of a third party specialized component, the client will need to bear the cost of all such third party components.
6. In case the client does not answer or fails to respond after three consecutive follow ups, we will assume a CNA (Client Not Answering) status and reshuffle the resources to other projects. We may need up to 3-5 days to reassign the original team members back to the application once the client responds and gives the go ahead. Extensions in the timeline will be shared with the client in such cases.

Corporate Overview

Omninos offers complete Wireless / Mobile Application Development Services, with a focus on Utility and Location Based Services, Productivity applications, Entertainment and Games. These services span the entire mobile application development cycle from initial design and architecture, development and integration into existing systems.

- Omninos is a global enterprise and consumer mobility solution provider

- We provide expert level Mobile Software Services, Solutions and advice
- Innovative IP-based solutions
- 20+ Mobile & Web Consultants
- Consumer & Enterprise Divisions
- Blue-chip client list
- Presence – Los Angeles (US), London (United Kingdom), Saudi Arabia and Chandigarh,(India)

In Witness Whereof, the parties hereto have caused this Non-Disclosure Agreement to be executed as of the Effective Date.

Employer:

=====

Recipient:

=====

[Munish kumar]

For Omnicos Technologies International Pvt Ltd

Director

Dated: 10th February 2026 | 2:39 PM IST